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| uplift and remove existing ||

| ‘ swings shown in PINK |

PHASE 1
1. Timber Cross Beams - SGF*

isting Goal post
to remain

2. Timber Clatter Bridge - SGF*
3. Timber Wobble Board -
SGF*

4. Timber Single Balance Beam

Existing bin to - SGF*

5. Timber Log Walk (1 X
600mm) - TGF*

Timber Rope Walk - SGF*

Timber Zig Zag Stilts - SGF*

Timber Rocking Log - SGF*

. Lowick Bench - SGF*

0.Lakeland Table - TGF*
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PHASE 2

New 68m? Grasslok

11. Timber (Double Bay) Junior
Swing Frame Only — SGF*
+ Flat Seat & Chains
+ Cradle Seat & Chains

PHASE 1
See NB costs for Playdale to
uplift and remove the existing

1 Play units, Play frame climbing,
I sign, benches and tables shown
in RED
Phase 1
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xisting Runway to
remain

Falls measured at less than 1:50 across site in all directions Our steel in the

~ PR ground fixing
‘ ==l system offers
Important note: superior guarantees.
Equipment positioning is subject to receiving service plans (gas/electric/water/phone, etc). Ask your Area
Please consult your Playdale Area Sales Manager and visit www.linesearchbeforeudig.co.uk for further details. : mf%?g—%gtr:gr more

Proposed Play Area for:

Drinkstone Parish Council - New Playground Equipment EMADE@) 3
Scheme No: 27062 /SUF Date: 30/10/2024 Drawn by: LD 1:200 @ A2 IN THE UK & \&

All plans are to scale unless otherwise stated. Artists impressions are provided as a visual only and may not accurately represent the layout of the finished site.
All plans, quotations and correspondence between Playdale and the addressee are to remain strictly confidential between those parties only. Playdale reserve the right to make modification in design and specification.

www.playdale.co.uk
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